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Posting Date: August 14, 2015

1

INVITATION FOR BIDS
CITY OF NORFOLK - DEPARTMENT OF PUBLIC WORKS

PROJECT: ELEVATION of PRIVATE RESIDENTIAL BUILDING – 1210 RICHMOND CRES.

Owner: City of Norfolk A&E: Engineering Concepts, Inc.
Department of Public Works 20 South Roanoke Street
810 Union Street, Room 700 P. O. Box 619
Norfolk, VA 23510 Fincastle, VA 24090
Contact: John Alford, RA Contact: Mr. Jason DeBord
Tel: (757) 664-4664 Tel: (540) 473-1253

*******************************************************************************************
Sealed bids are to be received in Public Works Department, Attn: Contracts Office, Room 700, 7th floor, City Hall
Building, 810 Union Street, Norfolk, VA 23510 until 2:00 p.m., Tuesday, September 15, 2015, for the above
titled Project.

A Pre-Bid Conference will be held at 3:00 p.m., Wednesday, August 26, 2015 in the 7th Floor Conference
Room, City Hall Building, 810 Union Street, Norfolk, Virginia 23510. The conference is non-mandatory
but highly encouraged.

The Work under this Project consists of the elevation of one (1) private residential building above the base flood
level as part of the FEMA Severe Repetitive Loss (SRL) Flood Reduction Project. Work will include, but not be
limited to, all necessary site work, grading, foundation, footing installation and modifications, brick work, trim
work, access and egress modifications and utility extensions.

Bidding Documents are available from the Department of Public Works in accordance with the Instructions to
Bidders upon non-refundable payment of $5 per CD in the form of a check made payable to Treasurer, City of
Norfolk as well as the City’s web site www.norfolk.gov/bids.aspx. A copy of the Bidding Documents will be on
file and open to inspection at The Builders and Contractors Exchange, Inc., Norfolk, VA (757-858-0680).

A Bid Bond, certified check, or cashier’s check made payable to the Treasurer, City of Norfolk, for 5% of total bid
must accompany each bid.

State Contractor registration class and number is required on the outside of the envelope. State Contractor
registration class and number is required on the outside of the envelope. The City reserves the right to cancel the
bid opening or to reject any or all bids in whole or part, when it is in the best interest of the City. The right to
waive informalities and to determine responsiveness of any bid and responsibility of all bidders is reserved to the
City. Withdrawal of bids will be in accordance with Section 33.1-42.1 of the Norfolk City Code and Section 11-54
of The Code of Virginia, 1950 (as amended).

David L. Ricks, P.E.
Director

The Virginian Pilot – August 16, 2015
DemandStar – August 16, 2015
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INSTRUCTIONS TO BIDDERS

1. SUBMISSION OF BIDS

a. Make all bids on "Bid Form" and seal in opaque envelope. The name of project, the contractor's name,
address, and Virginia Contractor Registration Class and Number shall be placed on the outside of the
envelope.

b. If a contract is for $120,000.00 or more, or if the total value of all such construction, removal, repair, or
improvements undertaken by the bidder within any 12 month period is for $750,000.00 or more, the bidder
is required under Title 54, Chapter 11, Code of Virginia, 1950 (as amended), to show evidence of being
licensed as a Class A Contractor. If a contract is $7,500.00 or more, but less than $120,000.00, or if the
total value of all such construction, removal, repair or improvements undertaken by the bidder within any
12 month period is less than $150,000, the bidder is required to show evidence of being licensed as a Class
B Contractor. If a contract is $1,000 or more, but less than $7,500, or if the total value of all such
construction, removal, repair or improvements undertaken by the bidder within any 12 month period is less
than $150,000, the bidder is required to show evidence of being licensed as a Class C Contractor. The
bidder shall place on the bid above its signature its Virginia Contractor Registration Class and Number. If a
contract is less than $1,000.00, licensure is not required under Title 54, Chapter 11, Code of Virginia, 1950
(as amended).

c. If bids are submitted by mail, enclose the above noted envelope in a second sealed, opaque envelope and
address to: City of Norfolk, Department of Public Works, Attn: Contracts Office, Room 700, 7th
floor, City Hall Building, 810 Union St., Norfolk, VA 23510. Bids submitted by mail must be received
at the above address before the time designated for bid opening.

d. Fully fill in all blanks in ink or typewritten, and state numbers in both writing and figures. Signatures shall
be in longhand with name and title printed below. Bidders shall acknowledge all addenda in spaces
provided on the bid form. For unit price contracts, in the event of a discrepancy between the Total Base Bid
and the total of the extension of unit prices, the total extension of unit prices governs in determining the bid
amount.

e. Interlineations, alterations, and irregularities of any kind may be cause for rejection of the bid. Erasures or
any physical changes on the form shall be initialed by the Bidder.

f. Bidders may withdraw a bid after it has been submitted to the City any time prior to the stipulated time for
opening such bids. Withdrawal of bids will be in accordance with Section 33.1-42.1 of the Norfolk City
Code and Section 2.2-4330 of the Code of Virginia, 1950 (as amended).

2. EXAMINATION OF SITE

The bidder shall be responsible for having ascertained all pertinent local and existing conditions determinable by
inspection and inquiry both on the site and adjacent thereto, including any other work being performed thereon,
and shall include in its bid all cost attendant upon problems arising from said conditions existing at the time of
submission of its bid.

Reference is made to the Contract Documents for information relating to reports, explorations, underground
facilities, and easements. On request, the owner will provide each Bidder access to the site to conduct such
examinations, investigations, explorations, tests and studies as each Bidder deems necessary for submission of a
Bid. The Bidder must fill all holes, clean up, and restore the site to its former condition upon completion of such
explorations, investigations, tests and studies, and hold the Owner harmless from any damage to property or injury
to persons resulting from or arising out of such explorations, investigations, tests, and studies.
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3. INQUIRIES, INTERPRETATION AND ADDENDA

Should a bidder find discrepancies in, or omissions from, the drawings or documents, or should it be in doubt as to
their meaning, it should at once notify the Owner in writing. The Owner will welcome such inquiries and they will
be given consideration. Every interpretation made by the Owner will be in the form of a printed addendum which
will be on file in the office of the Owner. Addenda will be sent to each bidder, but it will be the bidder's
responsibility to know of, examine and become familiar with all addenda issued. All addenda shall become a part
of the Contract Documents. The Owner will not be responsible for any oral instruction.

The submission of a Bid will constitute inconvertible representation by the Bidder that the Bidder has complied
with every requirement of this Section, that without exception, the Bid is premised upon the agreement by the
Bidder to perform the Work required by the Contract Documents, and applying specific means, methods,
techniques, sequence or procedures of construction (if any) that may be shown or indicated or expressly required
by the Contract Documents, that the Bidder has given Written Notice to the Owner of all conflicts, errors,
ambiguities, and discrepancies that the Bidder has discovered in the Contract Documents and the written
resolutions thereof by the Owner is acceptable to the Bidder, and that the Contract Documents are generally
sufficient to indicate and convey understanding of all terms and conditions of performance and furnishing the
Work.

4. BID GUARANTEE

Bids shall be accompanied by a bid guarantee of five percent (5%) of the amount of the total bid including all
additive alternates, if any, and may be a certified check or cashier's check or a Bid Bond, made payable to:
Treasurer, City of Norfolk. Such bid bond or check shall be submitted with the understanding that it shall
guarantee that the bidder will not withdraw its bid during the period of sixty (60) days following the opening of
bids; that if its bid is accepted, it will enter into a Contract with the Owner in accordance with a form of agreement
acceptable to and approved by the Owner and that the required Performance and Payment Bonds will be given; and
that in the event of the withdrawal of said bid within said period, or failure to enter into said contract and given
said bonds within ten (10) days after it has received notice of acceptance of its bid, the bidder shall be liable to the
Owner for the full amount of the bid guarantee as representing the damage to the Owner on account of the default
of the bidder in any particular thereof. The bid bonds and checks will be returned to the bidders after the Owner
and the lowest, responsive, responsible bidder have executed a contract. If the required contract has not been
executed within sixty (60) days after the date of the opening of the bids, then the bond or check of any bidder will
be returned upon its request, provided it has not been notified of the acceptance of its bid prior to the date of such
request.

5. PERFORMANCE AND PAYMENT BOND

The Contractor shall furnish a performance bond and a labor and material payment bond each in the amount of
100% of the contract price. Said bonds shall be delivered to the Owner (in duplicate) and shall be approved by the
Owner prior to the execution of a construction contract between the Contractor and the Owner. Bonds shall be City
of Norfolk standard form and shall be in accordance with Section 33.1-76 of the Norfolk City Code. All costs of
bonds shall be paid by the Contractor. A bond rider will be required should change orders increase the amount of
the contract by $100,000 or more.

6. NEGOTIATIONS WITH APPARENT LOW BIDDER

The City reserves the right to negotiate with the lowest, responsive, responsible bidder if the bid exceeds available
funds. Negotiations may include reduction in bid price, modification and/or reduction in scope of the work,
substitution of materials, or any other alterations to the work so that the low bid is reduced to within available
funds including a reasonable fund balance for contingency funds to be available during the course of construction.
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7. TIME OF COMPLETION

a. Time is of the essence. Unless otherwise specified in the Agreement, the Work for will be substantially
completed within Sixty (60) calendar days after the date when the Contractor first causes the occupant(s)
to be relocated, damages or modifies the existing structure(s), or interrupts service to any of the home’s
utilities. Work shall commence within ten (10) days from date of Notice to Proceed.

b. Work shall not commence until the Contractor has received a fully executed copy of the Contract which
authorizes the Work and has also received a Notice to Proceed issued by the authorized City representative.
Work commenced prior to receipt of both a fully executed copy of the Contract and a written Notice to
Proceed from an authorized City official shall be deemed unauthorized and such work will progress solely
at Contractor's risk.

8. LIQUIDATED DAMAGES FOR DELAYS

a. Liquidated damages will be assessed at a rate of Two Hundred Fifty Dollars ($250.00) per calendar day
(Sundays and Holidays included), for every calendar day in excess of eighty (80) days.

b. Liquidated damages will be assessed at a rate of One Hundred Dollars ($100.00) per calendar day
(Sundays and Holidays included) for every calendar day in excess of one hundred (100) days until
certificate of occupancy is received.

9. NON-DISCRIMINATION CLAUSE

The Contractor agrees to comply, and to require all suppliers and subcontractors paid in whole or in part from
funds made available under this contract to comply with Section 122(a)(1) of the State and Local Fiscal Assistance
Act of 1972 (P. L. 92-512), as amended, to wit:

"No person in the United States shall, on the grounds of race, color, national origin, or sex, be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under any program or activity of a State
government or unit of local government, which government or unit receives funds made available under Subtitle A
(of Title I of the Act.)

Any prohibition against discrimination on the basis of age under the Age Discrimination Act of 1975 or with
respect to an otherwise qualified handicapped individual as provided in Section 504 of the Rehabilitation Act of
1973 shall also apply to any such program or activity.

Any prohibition against discrimination on the basis of religion, or any exemption from such prohibition, as
provided in the Civil Rights Act of 1964 or Title VIII of the Act of April 11, 1968, hereafter referred to as the Civil
Rights Act of 1968, shall also apply to any such program or activity."
Further, the Contractor agrees to comply with Section 33.l-53 of the Code of the City of Norfolk, Virginia 1979, as
amended, regarding prohibited employment discrimination.

10. MINORITY BUSINESS CLAUSE

It is the policy of the City of Norfolk to facilitate the establishment, preservation, and strengthening of small
businesses and businesses owned by women and minorities and to encourage their participation in the City’s
procurement activities. Toward that end, the City encourages these firms to compete and encourages non-minority
firms to provide for the participation of small businesses and businesses owned by women and minorities through
partnerships, joint ventures, subcontracts, and other contractual opportunities. Bidders (offerors) are asked, as part
of their submission, to describe any planned use of such businesses in fulfilling this contract.



1.2-4 Instruction to Bidders

11. NON-COLLUSION AFFIDAVIT

(a) Every bidder, by submitting a bid, shall be deemed to covenant, with regard to said bid, as follows:

(1) that said bid was arrived at independently without collusion, consultation, communication, or
agreement for the purpose of restricting competition, as to any matter relating to such prices with any other bidder
or with any competitor.

(2) that, unless otherwise required by law, the prices which have been quoted in the bid submitted have
not been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder prior to opening,
directly or indirectly, to any other bidder or to any competitor.

(3) that no attempt has been made or will be made by the bidder to induce any other person, partnership or
corporation to submit or not to submit a bid for the purpose of restricting competition.

A bid shall not be considered for award nor shall any award be made where the bidder shall have failed to comply
with a(1), a(2), or a(3) above.

(b) Every bidder, in addition to making the above covenants (a)(1), (a)(2) and (a)(3) will be required to provide the
City of Norfolk, with the bid submitted, the affidavit contained herein.

(c) Every bidder will be required to disclose, with the submitted bid, the following information:

(1) the correct mailing address of the bidder.

(2) if a corporation, the name and current mailing address of the President, the Secretary and the Treasurer
of the corporation.

(3) if a partnership, proprietorship or other firm, the name and current mailing address of each partner,
proprietor or member of said firm.

(4) whether or not the bidder is associated with; owns, in whole or in part; or is owned, in whole or in part,
or is a subsidiary of, any other bidder.

(d) The fact that a bidder (1) has published price lists, rates or tariffs covering items included in the submitted bid;
(2) has informed prospective customers of proposed or pending publication of new or revised price lists for such
items; or (3) has sold the same items to other customers at the same prices being bid, does not constitute a
disclosure within the meaning of Subparagraph 9(a).

(e) Any bid submitted by a corporate bidder shall be deemed to have been authorized by the Board of Directors of
the bidder and such authorization shall be deemed to include the signing and submission of the bid and the
execution of the affidavit required in (b) above as the acts and deeds of the corporation.

12. SUBSTANCE ABUSE AND DRUG-FREE WORK PLACE

The Contractor agrees to comply with Section 33.1-58 of the Code of the City of Norfolk, Virginia, 1996, as
amended, regarding substance Abuse and Drug-Free Work Place Policy.
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Bids to be opened: 2:00 p.m., Tuesday
September 15, 2015

Work to be Completed in: 60 calendar days
Liquidated Damages: $250 per day (in excess of 60 calendar days)

$100 per day (in excess of 80 calendar days)
Performance Bond: 100%
Payment Bond: 100%
Bid Bond: 5%

BID FORM

To: City of Norfolk Department of Public Works
810 Union Street, Room 700
Norfolk, Virginia 23510

A. LUMP SUM BID

In compliance with the Invitation for Bids and Instructions to Bidders, the General Conditions of the
Contract (as modified), the contract drawings and specifications titled ELEVATION OF PRIVATE
RESIDENTIAL BUILDING – 1210 RICHMOND CRES. (WOODARD HOUSE) and all addenda
issued to date, all of which are part of this bid, the undersigned hereby proposes to furnish all items
including materials, labor, and equipment called for by, and in strict accordance with, said Contract
Documents, for the sum of:

$__________________________________________________________________________________
(Use words)

______________________________________________________Dollars ($____________________)

B. ADDENDA

The undersigned acknowledges receipt of the following addenda:

Addendum No.___________________________Dated:____________________

Addendum No.___________________________Dated:____________________

We agree to enter into a contract with the City of Norfolk, Virginia within ten (10) days of the award of
same to us for the price named in our bid.

It is expressly agreed by us that the City of Norfolk, Virginia shall have the right to reject any and all
bids and to waive any informalities.

In default of the performance on our part of the conditions of bid, our failure to enter into a contract with
the City of Norfolk, Virginia, within the time above set, we herewith furnish a certified check, cashier’s
check (or Bid Bond) in the amount of $__________, which shall be forfeited as liquidated damages to
the City of Norfolk, Virginia, but otherwise the said check or Bid Bond shall be returned.
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We agree to begin work at any time after receipt of the Notice to Proceed from the Director of Public
Works and complete all of the Work, within Sixty (60) calendar days per each house and complete
all of the houses within Two Hundred Ten (210) calendar days.

C. Norfolk Businesses: It is the policy of the City to support Norfolk businesses and workforce
development and it encourages companies with corporate offices in Norfolk and which employ Norfolk
residents to compete for City contracts. Bidders are asked, as part of their submission, to advise of their
Norfolk location and detail their employment of Norfolk residents.

D. Equal Opportunity Business Development: It is the policy of the City of Norfolk to facilitate the
establishment, preservation, and strengthening of small businesses and businesses owned by women and
minorities and to encourage their participation in the City’s procurement activities. Toward that end, the
City encourages these firms to compete and encourages non-minority firms to provide for the
participation of small businesses and businesses owned by women and minorities through partnerships,
joint ventures, subcontracts, and other contractual opportunities. Bidders (offerors) are asked, as part of
their submission, to describe any planned use of such businesses.

1. Is your firm a minority owned business? Yes ___ No ___ If yes, please check the appropriate
category: ___ African American (male), ___ African American (female), ___ Caucasian (female), ___
Hispanic (male), ___ Hispanic (female), ___ Asian American (male), ___ Asian American (female), ___
American Indian (male), ___ American Indian (female), ___ Eskimo (male), ___ Eskimo (female), ___
Aleut (male), ___ Aleut (female), ___ Other (male), ___ Other (female).

2. Subcontracting Opportunities for Small, Women Owned, Minority Business Enterprises and
Disabled Veterans. All prime contractors are requested to furnish the following information regarding
participation of small, women owned, minority business enterprises and disabled veterans:

a. Proposed Name of your Subcontractor(s):

b. Proposed Minority Category of Subcontractor(s) - please check the appropriate category(ies):

___ African American (male) ___ African American (female)

___ Hispanic (male) ___ Hispanic (female)

___ Asian American (male) ___ Asian American (female)

___ American Indian (male) ___ American Indian (female

___ Eskimo (male) ___ Eskimo (female)

___ Aleut (male) ___ Aleut (female)

___ Other (male) ___ Caucasian (female)

___ Other (female)

c. Proposed Amount of Subcontracts:
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d. Proposed Description of commodity (i.e. masonry, hauling, insulation, etc.):

e. Proposed Description of Project:

f. Proposed Total value of awards to all subcontractors:

g. Proposed Total Number of minority subcontracts awarded:

h. If you do not propose the use of any subcontractors, please check here ____.

E. The undersigned has read all sections under "Instructions to Bidders."

F. CONTRACTOR'S REGISTRATION AND SIGNATURE

Registered Virginia Contractor Class and No.____________________________

City of Norfolk Business License No. _________________________________

Contractor_____________________________ Signed_____________________ (SEAL)

Date__________________________________ Title_______________________

NOTE: If Bidder is a corporation, write state of incorporation under signature and if a partnership, give
full names of all partners.



1.3-4 Form of Bid

THIS

PAGE

INTENTIONALLY

LEFT

BLANK



1.3-5 Form of Bid

AFFIDAVIT

City of Norfolk, Virginia project: Elevation of Private Residential Building – 1210 Richmond Cres.
(Woodard House)

Bid Date:_________________________________________

STATE OF VIRGINIA
(City/County)

This day personally appeared before the undersigned, a Notary Public in and for the
City/County and State aforesaid,

_____________________________________, who having been first duly sworn according to law, did
depose and aver as follows:

(a) That he is___________________________________________________
(owner, partner, president, etc.)

of____________________________________________________________________________
(insert name of bidder)

(b) That he is personally familiar with the bid of

_____________________________________________submitted in connection with the above
captioned City of Norfolk project.

(c) That said bid was formulated and submitted in good faith as the true bid of said
bidder.

(d) That said bid in no manner violates the Sherman Antitrust Act (15 U.S.C. '1 et
seq.), The Virginia Antitrust Act ( n59.1-9.1 through n59.1-9.17 Code of Virginia, (1950), as amended)
or the Conspiracy to Rig Bids to Government Act (nn59.1-68.8, Code of Virginia (1950), as amended.

And further this deponent saith not.

___________________________
Affiant

Subscribed and sworn to before me this_______day of_________________, 20___.

My commission expires:_________________________________, 20___

________________________________
Notary Public
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MAILING ADDRESS, FAX, AND TELEPHONE NUMBER OF BIDDER:

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

IF CORPORATION, PROVIDE NAME AND MAILING ADDRESS AS REQUIRED BELOW

PRESIDENT SECRETARY TREASURER

________________________ ____________________ _______________________

________________________ ____________________ _______________________

________________________ ____________________ _______________________

________________________ ____________________ _______________________

IF PARTNERSHIP, PROPRIETORSHIP, OR OTHER FIRM, PROVIDE NAME AND MAILING
ADDRESS OF EACH PARTNER, PROPRIETOR, OR MEMBER OF FIRM.

_______________________ _______________________ _______________________

_______________________ _______________________ _______________________

_______________________ _______________________ _______________________

_______________________ _______________________ _______________________
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COMPLIANCE WITH STATE LAW

AUTHORIZATION TO TRANSACT BUSINESS IN THE COMMONWEALTH

l. CERTIFICATION

A. The Bidder/Vendor (Please fill in with your enterprise’s complete name)

________________________________________________________________

certifies that it is organized or authorized to transact business in the

Commonwealth pursuant to Title 13.1 or Title 50.

The identification number issued to Bidder/Vender by the State Corporation

Commission: _____________________________________________________

B. Bidder/Vendor that is not required to be authorized to transact business in the
Commonwealth as a foreign business entity under Title 13.1 or Title 50 or as
otherwise required by law shall describe why it is not required to be so
authorized:

________________________________________________________________

________________________________________________________________

________________________________________________________________

Bidder/Vendor:_______________________________________________

Signed: ________________________________________________

Title: ________________________________________________

Date: ________________________________________________

ll. INSTRUCTIONS

a. The Bidder/Vendor shall provide immediate written notice to the Contracting

Officer if, at any time prior to contract award, the Vendor learns that its certification was

erroneous when submitted or has become erroneous by reason of changed

circumstances.
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b. A certification that any of the items in paragraph (a) of this provision exists will

not necessarily result in withholding of an award under this solicitation. However, the

certification will be considered in connection with a determination of the

Bidder’s/Vendor’s responsibility. Failure of the Bidder/Vendor to furnish a certification or

provide such additional information as requested by the appropriate City purchasing

official may render the Bidder/Vendor non-responsible.

c. Nothing contained in the foregoing shall be construed to require establishment of

a system of records in order to render, in good faith, the certification required by

paragraph (a) of this provision. The knowledge and information of a Bidder/Vendor is

not required to exceed that which is normally possessed by a prudent person in the

ordinary course of business dealings.

d. The certification in paragraph (a) of this provision is a material representation of

fact upon which reliance was placed when making award. If it is later determined that

the Bidder/Vendor knowingly rendered an erroneous certification, in addition to other

remedies available to the City, the appropriate City purchasing official may terminate

the contract resulting from this solicitation for default.

End of Page
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SCHEDULE OF UNIT PRICES
ELEVATION OF PRIVATE RESIDENTIAL BUILDING

1210 RICHMOND CRES. (WOODARD HOUSE)
OWNER: CITY of NORFOLK, VIRGINIA

Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of comparison of
Bids, and final payment for all Unit Price Bid items will be based on actual quantities provided, determined as
provided in the Contract Documents. The prices quoted shall include, without exception, all materials, labor,
equipment, appliances, clean-up, applicable sales, use and other taxes, building permits or fees, and the
Contractor's labor, overhead, profit, mobilization and other mark-ups, and in full accordance with the
Specifications. Include allowance for waste where appropriate. The unit prices shall be maintained throughout the
contract period. Unit prices shall be used in determining additions or deductions from the TOTAL CONTRACT
AWARD amount in the event of changes in the work.

1.
Elevate Woodard House at 1210
Richmond Cres.

a. Remove existing slab in areas of new
foundation

LS 1

b. Undercut per design drawings LS 1
c. Backfill with #57 stone LS 1
d. Waffle foundation per plans
provided

LS 1

e. CMU Piers per plans LS 1
f. Electrical LS 1
g. Plumbing LS 1
h. House Elevation LS 1
i. Access Modifications/Decking LS 1
j. Restabilization of site / Permit Fees LS 1

Total Item 1

TOTAL BID

$__________________________________________________________________________________
(Use words)

______________________________________________________Dollars ($____________________)

____________________________
Contractor’s Signature / Date

Attachment A-1
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THE CITY OF NORFOLK, VIRGINIA
OFFICE OF THE CITY MANAGER

CONTRACT

THIS AGREEMENT, made as of the ____ day of ____ in the year 2015, is between the City of
Norfolk, Virginia, acting by and through the City Manager, hereinafter styled the City, and

party of the second part, hereinafter styled the Contractor.

WITNESSETH, That whereas the City has awarded to the Contractor, in accordance with his bid of
September 15, 2015, a contract for the ELEVATION of PRIVATE RESIDENTIAL BUILDING –
1210 Richmond Cres. (Woodard House) as described in specifications and drawings prepared therefor
by Engineering Concepts, Inc., 20 South Roanoke Street, P.O. Box 619, Fincastle, Virginia 24090
hereinafter styled the Engineer, and on file in the office of the Director of Public Works of the City of
Norfolk, Virginia.

ARTICLE 1 - THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except to the extent
specifically indicated in the Contract Documents to be the responsibility of others.

ARTICLE 2 - DATE OF COMMENCEMENT AND COMPLETION TIMES

The Contractor further agrees to begin Work at such a date as the Director of Public Works Department,
Norfolk, Virginia, shall notify it to begin via a Notice to Proceed letter, and that it will achieve
Substantial Completion in accordance with Paragraph 9.8 of the General Conditions not later than Sixty
(60) consecutive calendar days after the date when the Contractor first causes the occupant(s) to be
relocated, damages or modifies the existing structure(s), or interrupts service to any of the home’s
utilities.

The Contractor further agrees that it will achieve Final Completion of all Work under this contract in
accordance with Paragraph 9.8 of the General Conditions not later than Eighty (80) consecutive
calendar days following the Notice to Proceed.

ARTICLE 3 - LIQUIDATED DAMAGES

The Contractor and the City recognize that time is of the essence of this Agreement. In view of the
difficulty of ascertaining the loss which the City will suffer by reason of delay in the performance of the
Work, the Contractor and the City hereby agree upon as the liquidated damages set below that the City
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will suffer by reason of delay and/or default, and not as a penalty. Further, the City shall deduct and
retain the amount of such liquidated damages out of the moneys which may be due or become due to the
Contractor under this Agreement.

Accordingly, should the Contractor fail to achieve Substantial Completion of the aforesaid Work in
accordance with the contract documents to the satisfaction and approval of the Engineer within the time
stipulated in Article 2 above, the Contractor shall pay to the City of Norfolk, Virginia, Two Hundred
Fifty Dollars and Zero Cents ($250.00) for every calendar day beyond the time set for substantial
completion. The Contractor shall pay to the City of Norfolk, Virginia, One Hundred Dollars and Zero
Cents ($100.00) for every calendar day beyond the time set for final completion.

ARTICLE 4 - CONTRACT PRICE

The City shall pay the Contractor for completion of the Work in accordance with the Contract
Documents an amount in current funds equal to the sum of the amounts determined below subject to
additions and deductions as provided in the Contract Documents:

________________ Dollars and ____ Cents ($____________.00)

All specific cash allowances are included in the above price and have been computed in
accordance with Paragraph 3.8 of the General Conditions.

ARTICLE 5 - PAYMENTS

Based upon applications for payment submitted to the Engineer by the Contractor and certificates for
payment issued by the Engineer, the City shall make monthly progress payments on account of the
contract sum to the Contractor as provided in the conditions of the contract as follows:

The City will pay the Contractor, on or about the thirtieth calendar day after receipt of a Request
for Payment, ninety-five percent (95%) of the portion of the contract sum properly allocable to labor,
materials, and equipment incorporated in the Work and ninety-five percent (95%) of the portion of the
contract sum properly allocable to materials and equipment suitably stored at the site or at some other
location agreed upon in writing by the parties, less the aggregate of previous payments in each case;
provided, however, that the owner, at any time after fifty percent (50%) of the Work has been completed,
if it finds that satisfactory progress is being made, may make any of the remaining partial payments in
full; and upon final completion, a sum sufficient to increase the total payment to one-hundred percent
(100%) of the contract sum, less such retainage as the Engineer shall determine for all incomplete Work
and unsettled claims. But such full payment or payments shall in no manner be construed as reducing
the amount of the bond, or the liability of the surety thereon, until final completion and acceptance of all
items of Work herein set forth.

The action of the Engineer by which the Contractor is to be bound according to the terms of this
contract shall be that evidenced by his final estimate and certificate, all prior estimates upon which
ninety-five percent (95%) or more may be made, being merely payment on account, and not payments
for accepted Work, and subject to the correction of such final estimate, which may be made with notice
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to the Contractor.

ARTICLE 6 - CONTRACTOR’S REPRESENTATION

To induce the City to enter into this Agreement, the Contractor makes the following representations:

A. Contractor has examined and carefully studied the Contract Documents and other related data
identified in the Bidding Documents.

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and
site conditions that may affect cost, progress, and performance of the Work.

C. Contractor is familiar with and is satisfied as to all federal, state, and local laws and regulations that
may affect cost; progress, and performance of the work.

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at
or contiguous to the Site and all drawings of physical conditions in or relating to existing surface or
subsurface structures at or contiguous to the Site which have been provided with the Contract
Documents, and (2) reports and drawings of a hazardous environmental condition, if any, at the site,
which have been provided with the Contract Documents.

E. Contractor has obtained and carefully studied (or assumes responsibility for having done so) all
additional or supplementary examinations, investigations, explorations, tests, studies, and data
concerning conditions (surface, subsurface, and underground facilities) at or contiguous to the Site
which may affect cost, progress, or performance of the Work.

F. Contractor is aware of the general nature of Work to be performed by City and others at the Site that
relates to the Work as indicated in the Contract Documents.

G. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies
that Contractor has discovered in the Contract Documents, and the written resolution thereof by
Engineer is acceptable to Contractor

H. The Contract Documents are generally sufficient to indicate and convey understanding of all terms
and conditions for performance and furnishing of the Work.

I. Contractor hereby certifies that it has familiarized itself with Sections 33.1-86 through 33.1-93 of the
Code of the City of Norfolk, Virginia, 1979, as amended, entitled "Ethics in Public Contracting,"
including the additional statutes set forth in Section 33.1-86 thereof, and further that all amounts
received by the Contractor pursuant to this Agreement are proper and in accordance therewith.

J. Contractor hereby certifies that at all times during which any term of this Agreement is in effect, it
does not and shall not knowingly employ any unauthorized alien. For purposes of this section, an
“unauthorized alien” shall mean any alien who is neither lawfully admitted for permanent residence in
the United States nor authorized to be employed by either Title 8, section 1324a of the United States
Code or the U.S. Attorney General.
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K. Contractor hereby represents that it is organized as a stock or non-stock corporation, limited liability
company, business trust, or limited partnership or registered as a registered limited liability partnership
and is authorized to transact business in the Commonwealth as a domestic or foreign business entity if so
required by Title 13.1 or Title 50 or as otherwise required by law.

ARTICLE 7 - CONTRACT DOCUMENTS

The Contract Documents consist of the following:

a. Invitation for Bids
b. Instructions to Bidders
c. Bid Form
d. Bid Bond
e. Contract
f. Performance Bond
g. Payment Bond
h. AIA A201-2007, “General Conditions of the Contract for Construction” (as modified)
i. Certificate of Insurance
j. Notice of Award
k. Notice to Proceed
l. Change Orders (if any)
m. Other Documents as may be required by law or appended hereto:
n. Plans and Drawings prepared by: Engineering Concepts, Inc., 20 South Roanoke Street,
P.O. Box 619, Fincastle, Virginia 24090.
o. Specifications prepared or issued by: Engineering Concepts, Inc., 20 South Roanoke
Street, P.O. Box 619, Fincastle, Virginia 24090 and The City of Norfolk.
p. Addendum (as listed in Bid Form)

Witness the following signatures and seals:

Witness:

___________________________________ ________________________________________

By: ______________________________________
WRITTEN SIGNATURE

Seal if _______________________________________
Incorporated PRINTED SIGNATURE

_______________________________________
TITLE / DATE

Contractor's State License No. ______________

City of Norfolk Business License No. ________
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Contents Approved: _________________________________________
Director of Public Works

Approved as to form and correctness: _________________________________________
Deputy City Attorney

CITY OF NORFOLK, VIRGINIA

By_________________________________
City Manager

Attest: __________________________________
City Clerk

Certification of Funds

I hereby certify that the money required for this contract (agreement, obligation or expenditure) is in the
City Treasury to the drawn, and not appropriated for any other credit of the fund from which it is to be
purpose.

Account: ____________________ Amount: ________________________

Contract No.: ____________________ Vendor Code: ________________________

________________________________________
Acting Director of Finance Date
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PERFORMANCE BOND

Bond No.________________________
Amount: $_______________________

KNOW ALL PERSONS BY THESE PRESENTS, that ____________ of _______________________,
hereinafter called the Contractor and _____________________________________________, a corporation duly
organized and existing under and by virtue of the laws of the State of _______________________________,
hereinafter called the Surety, and authorized to transact business within the Commonwealth of Virginia as the
Surety, are held and firmly bound unto the City of Norfolk as Owner, in the sum of ____________________
DOLLARS AND ____ CENTS ($_____________.00), lawful money of the United States of America, for
payment of which, well and truly be made to the Owner, the Contractor and the Surety bind themselves and each of
their heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents as
follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:

WHEREAS, the Contractor has executed and entered into a certain Agreement, hereto attached, with the Owner
dated ________, 2015, for

ELEVATION of PRIVATE RESIDENTIAL BUILDING – 1210 Richmond Cres. (Woodard House)

NOW THEREFORE, if the Contractor, and its successors and assigns, shall at all times duly, promptly, and
faithfully perform the Work and any alteration in or addition to the obligations of the Contractor arising thereunder,
including the matter of infringement, if any, of patents or other proprietary rights, and shall assure all guarantees
against defective workmanship and materials, including the guarantee period following final completion by the
Contractor and final acceptance by the Owner and comply with all the covenants therein contained in the
Specifications, Drawings, and other Contract Documents required to be performed by the Contractor, in the manner
and within the times provided in the Agreement, and shall fully indemnify and save harmless the Owner from all
costs and damage which it may suffer by reason or failure to do so, and shall fully reimburse and repay it all outlay
and expenses which it may incur in making good any default, and reasonable counsel fees incurred in the
prosecution of or defense of any action arising out of or in connection with any such default, then this obligation
shall be void; otherwise to remain in full force and effect.

PROVIDED, HOWEVER, that the Surety, for value received, for itself and its successors and assigns, hereby
stipulates and agrees that no change, extension of time, alteration, or addition to the terms of the Contract
Documents or to the Work to be performed thereunder, or payment thereunder before the time required therein, or
waiver of any provision thereof, or assignment, subletting or transfer thereof or any part thereof, shall in any way
affect its obligation on this Bond, and it does hereby waive notice of any such change, extension of time, alteration,
addition to the terms of the Contract Documents or any such payment, waiver, assignment, subcontract or transfer.

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the right of
any beneficiary hereunder, whose claim may be unsatisfied.

Whenever Contractor shall be declared by Owner to be in default under the Contract, the Owner having performed
Owner’s obligations thereunder, the Owner shall have the right, at its option, to require the Surety to promptly
proceed to remedy the default within 30 days of notice by proceeding or procuring others approved by the Owner
to proceed with completing the Agreement with its terms and conditions including the correction of any defective
work and the provision of safety measures required as the result of such default; and all reserves, deferred
payments, and other funds provided by the Agreement to be paid to Contractor shall be paid to Surety at the same
times and under the same conditions as by the terms of that Agreement such fund would have been paid to
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Contractor had the Agreement been performed by Contractor; and Surety shall be entitled to such funds in
preference to any assignee of Principal of any adverse claimant. Notwithstanding the above, the Owner shall have
the right, with the approval of the Surety which shall not be unreasonably withheld, to take over and assume
completion of the Agreement and be promptly paid in cash by the Surety for the cost of such completion less the
balance of the Contract price.

IN WITNESS WHEREOF, all above parties bounded together have executed this instrument this ____ day of
______________, 2015, the name and corporate seal of each corporate party being hereto affixed and those
presents duly signed by its undersigned representative, pursuant to authority of its governing body.

CONTRACTOR

(____________________________________)

By:______________________________________(Seal)

Name:_____________________________________

Title: _____________________________________
____________________________
Attest

SURETY

__________________________________________

By:______________________________________(Seal)
____________________________
Attest

APPROVED AS TO FORM:____________________, 2015

_______________________________________________________
Deputy City Attorney

NOTE: Date of Bond shall not be prior to the date of the Agreement. If the Contractor is a partnership, all partners
shall execute the Bond.

IMPORTANT: The Surety named on this Bond shall be one who is licensed to conduct business in the
Commonwealth of Virginia, and named in the current list of Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies, as published in Circular 570
(amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department. All Bonds signed by an agent shall
be accompanied by a certified copy of the authority to act for the Surety at the time of signing of this Bond.
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PAYMENT BOND

Bond No.__________________
Amount: $_________________

KNOW ALL PERSONS BY THESE PRESENTS, that __________________ of _______________________
hereinafter called the Contractor and _____________________________________________, a corporation duly
organized and existing under and by virtue of the laws of the State _______________________________,
hereinafter called the Surety, and authorized to transact business within the Commonwealth of Virginia as the
Surety, are held and firmly bound unto City of Norfolk as Owner, in the sum of _________________ DOLLARS
AND ____CENTS ($____________), lawful money of the United States of America, for payment of which, well
and truly be made to the Owner, the Contractor and the Surety bind themselves and each of their heirs, executors,
administrators, successors, and assigns, jointly and severally, firmly by these presents as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:

WHEREAS, the Contractor has executed and entered into a certain Agreement, hereto attached, with the Owner
dated __________________, 2015, for

ELEVATION of PRIVATE RESIDENTIAL BUILDING – 1210 Richmond Cres. (Woodard House)

NOW THEREFORE, if the Contractor shall promptly make payments to all persons, firms, subcontractors, and
corporations furnishing materials for or performing labor in the prosecution of the Work provided for in the
Agreement, and any authorized extension or modification thereof, including all amounts due for materials,
lubricants, oil, gasoline, repairs on machinery, equipment, and tools consumed, used or rented in connection with
the construction of the Work, and all insurance premiums on the Work, and for all labor performed in the Work,
whether by Subcontractor or otherwise, then this obligation shall be void, otherwise to remain in full force and
effect.

PROVIDED, HOWEVER, that the Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration, or addition to the terms of the Contract Documents or to the Work to be performed
thereunder, shall in any way affect its obligation on this Bond, and it does hereby waive notice of any such change,
extension of time, alteration, or addition to the terms of the Contract Documents.

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the right of
any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, all above parties bounded together have executed this instrument this ____ day of
______________, 2015, the name and corporate seal of each corporate party being hereto affixed and those
presents duly signed by its undersigned representative, pursuant to authority of its governing body.

CONTRACTOR

(_____________________________________)

By: (Seal)

Name:________________________________

______________________________ Title:_________________________________
Attest
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SURETY

__________________________________

By: __________________________(Seal)

____________________________
Attest

APPROVED AS TO FORM:____________________, 2015

_______________________________________________________
Deputy City Attorney

NOTE: Date of Bond shall not be prior to the date of the Agreement. If the Contractor is a partnership, all partners
shall execute the Bond.

IMPORTANT: The Surety named on this Bond shall be one who is licensed to conduct business in the
Commonwealth of Virginia, and named in the current list of Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies, as published in Circular 570
(amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department. All Bonds signed by an agent shall
be accompanied by a certified copy of the authority to act for the Surety at the time of signing of this Bond.
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October 28, 2008 

 
 
TO: Engineering Concepts, Inc. 
 P.O. Box 619 
 Fincastle, Virginia 24090 
  
Attn: Mr. Jason DeBord, P.E. 
 
RE: Report of Subsurface Investigation and Geotechnical Engineering Services 

1210 Richmond Crescent 
Norfolk, Virginia 
GET Project No:  VB08-334G 

 
Dear Mr. DeBord: 
 
In compliance with your instructions, we have completed our Subsurface Investigation and 
Geotechnical Engineering Services for the above referenced project.  The results of this 
study, together with our recommendations, are presented in this report. 
 
Often, because of design and construction details that occur on a project questions arise.  
GET Solutions, Inc. would be pleased to continue its role as Geotechnical Engineer during 
the project implementation. 
 
Thank you for the opportunity to work with you on this project.  We trust that the information 
contained herein meets your immediate need, and should you have any questions or if we 
could be of further assistance, please do not hesitate to contact us. 
 
Respectfully Submitted, 
GET Solutions, Inc. 

 
Bradley T. Mitchell 
Project Geologist 
 
 
 
 
D. Mark Scholefield, P.E.     
Senior Geotechnical Engineer    
VA Lic. # 33932 
 
 
Copies: (3) Client 
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EXECUTIVE SUMMARY 
 
The construction at this site is planned to consist of elevating the existing single-story 
residential structure located at 1210 Richmond Crescent in the Morningside Section of 
Norfolk, Virginia. 
 

Our field exploration program included two (2) 35-foot deep Standard Penetration Test 
(SPT) borings drilled at the site. A brief description of the natural subsurface soil conditions 
is tabulated below: 
 

Note (1) SPT = Standard Penetration Test, N-Values in Blows-per-foot 
Note (2) WOH = Weight of Hammer 
 

 The groundwater table was recorded at a depth of about 2 feet below existing grade 
at the boring locations.  The groundwater table is expected to be influenced by tidal 
and seasonal fluctuations. 

 
 

AVERAGE 
DEPTH (Feet) 

STRATUM DESCRIPTION 
RANGES OF 

SPT(1) N-
VALUES 

0 
to 

0.4 
Concrete 

5” Concrete Driveway 
Encountered at boring location B-1 only. 

- 

0.0 
to  

0.4 
Topsoil 

5” Topsoil Material 
Encountered at boring location B-2 only. 

- 

0.4 
to 

2 - 4 
Possible Fill 

Fine SAND with little silt (SM – Possible Fill) 
Encountered at boring location B-1 only. 

4-12 

4 
to 

6 - 8 
I 

Lean to Fat CLAY with varying amounts of 
fine sand and fibrous organics (CL-CH) 

WOH(2)-6 

6 - 8 
to 
13 

II Fine SAND with some silt (SM) WOH(2)-15 

13 
to 

32 - 35 
III 

Fat CLAY with varying amounts of fine sand 
(CH) 

WOH(2) 

32 
to 
35 

IV 
Fat CLAY with varying amounts of fine sand 

and marine shell fragments (CH) 
WOH(2) 
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The following evaluations and recommendations were developed based on our field 
exploration and laboratory-testing program: 
 

 Field-testing program during construction to include foundation excavation 
observations for bearing capacity verification. 

 
 
Alternative I: 
 

 It is recommended to remove the existing foundation and undercut unsuitable soils 
extending approximately 2 feet below bottom of proposed new foundation elevation. 
The design elevation should be re-established by backfilling with VDOT #57 stone. 
Subsequently the new footing can be constructed as a shallow “waffle” foundation 
designed using a net allowable bearing capacity of about 1000 psf.  This option is 
expected to result in long term settlements on the order of 1.25 to 2 inches. These 
settlements will generally be uniform with the waffle design, with differential 
settlements limited to about ½ to 1 inch.  The settlements will be the result of creep 
or secondary compression of the underlying very soft clays and will occur over an 
extended time period (5+ years).  

 
Alternative II: 
 

 If the afore mentioned settlements are not acceptable the new foundations may be 
supported by piles. This will require deeper borings in order to establish pile design 
criteria (piles should be expected to be 50 to 75 feet in length). This alternative will 
essentially eliminate the risk of future settlements, but will also be the most costly. 

 
This summary briefly discusses some of the major topics mentioned in the attached report. 
Accordingly, this report should be read in its entirety to thoroughly evaluate the contents.  
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1.0 PROJECT INFORMATION 
 
1.1 Project Authorization 
 
G E T Solutions, Inc. has completed our Geotechnical Engineering study for the existing 
one-story residential structure located at 1210 Richmond Crescent.  The project site is 
located in the Morningside section of Norfolk, Virginia. The geotechnical engineering 
services were conducted in general accordance with the services presented in G E T 
Solutions, Inc. Proposal No. PVB08-539G.  Verbal authorization to proceed with the 
Geotechnical Engineering Services was received from Mr. Jason DeBord of Engineering 
Concepts, Inc. on October 1st, 2008.   
 
1.2 Project Description 
 
The project site is located at 1210 Richmond Crescent, in the Morningside of Norfolk, 
Virginia.  The property is located on the north side of Richmond Crescent.  The existing 
structure is single-story residential dwelling.  The existing structure is constructed of wood 
framing with a brick exterior.  The first floor is supported over a crawl space and a rear 
addition is constructed with a slab-on-grade.  It was indicated that the structure was built 
over 30 years ago and has experienced some settlements (on the order of 3 to 4 inches).  
The construction at this site is planned to consist of permanently elevating the existing 
residential structure by 6 to 7 feet, using approximately 8 courses of CMU block. The 
maximum foundation wall contact pressures associated with the elevated structure are 
expected to be on the order of 800 to 1,160 psf, consistent with the previous loading 
conditions. 
 
If any of the noted information is incorrect or has changed, please inform GET Solutions, 
Inc. so that we may amend the recommendations presented in this report, if appropriate.   
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Figure 1 – 1210 Richmond Crescent, Norfolk, Virginia 

 
1.3 Purpose and Scope of Services 
 
The purpose of this study is to obtain information on the general subsurface conditions at 
the proposed project site.  The subsurface conditions encountered were then evaluated 
with respect to the available project information.  In this regard, engineering assessments 
for the following items were formulated: 
 
1. General assessment of the subsurface soils revealed by the soil test borings 

performed adjacent to the area of the proposed development. 
 
2. General location and description of potentially deleterious material 

encountered in the boring that may interfere with construction progress, 
including existing fills or surficial/subsurface organics. 

 



Report of Subsurface Investigation and Geotechnical Engineering Services   October 28, 2008 
1210 Richmond Crescent 
Norfolk, Virginia 
GET Project No:  VB08-334G 

 

3 

3. Construction considerations for fill placement, subgrade preparation, and 
foundation excavations.  

 
4. Feasibility of utilizing a shallow foundation system for support of the existing 

structure.   Design parameters required for the foundation system, including 
foundation sizes and estimated allowable bearing pressures, and prediction 
of associated settlements.   

 
The scope of services did not include an environmental assessment for determining the 
presence or absence of wetlands or hazardous or toxic material in the soil, bedrock, 
surface water, groundwater or air, on or below or around this site.   

 
2.0 FIELD AND LABORATORY PROCEDURES 

 
2.1 Field Exploration 
 
In order to explore the general subsurface soil types at this site and to aid in developing 
associated foundation design parameters, two (2) 35-foot deep Standard Penetration Test 
(SPT) borings was drilled by G E T Solutions, Inc. adjacent to the proposed construction 
area.  The SPT boring was performed with the use of a power drill rig using rotary wash 
drilling procedures.  The soil samples were obtained with a Split-Spoon Sampler in general 
accordance with the Standard Penetration Test (SPT).  These samples were taken 
continuously from the ground surface to a depth of 12 feet, and at 5-foot intervals 
thereafter.   
 
The SPT boring locations were staked in the field by a representative of G E T Solutions, 
Inc.  The approximate boring locations are shown on the attached “Boring Location Plan” 
(Appendix I). 
 
2.2 Laboratory Testing 
 
Representative portions of all soil samples collected during drilling of the SPT boring were 
sealed in glass jars, labeled and transferred to our laboratory for classification and analysis. 
 A Project Geologist performed the soil classification in general accordance with ASTM D 
2488.  
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3.0 SUBSURFACE CONDITIONS 
 
3.1 Generalized Geology 
 
The project site lies within a major physiographic province called the Atlantic Coastal Plain. 
Numerous transgressions and regressions of the Atlantic Ocean have deposited marine, 
lagoonal, and fluvial (stream lain) sediments.  The regional geology is very complex, and 
generally consists of interbedded layers of varying mixtures of sands, silts and clays.  
Based on our review of existing geologic and soil boring data, the geologic stratigraphy 
encountered in our subsurface explorations generally consisted of marine deposited sands 
and clays. 
 
3.2 Subsurface Soil Conditions 
 
The results of our field exploration program indicated the presence of approximately 5 
inches of concrete at boring location B-1 and 5 inches topsoil at the boring location B-2.   
The concrete and topsoil thicknesses could vary at other locations across the site.   
 
At boring location B-1, beneath the concrete driveway, a layer of Fine SAND with little silt 
(SM) was encountered (Possible Fill Material).  This layer extended to depth of 
approximately 4 feet below current site grades.  The Standard Penetration Test (SPT) 
results indicated N-values for this material to be 4 to 12 blows-per -foot indicating a very 
loose to medium dense relative density.   
 
Underlying the afore mentioned Possible Fill layer the soils of Stratum I were encountered 
to depths ranging from 6 to 8 feet below current site grades.  The Stratum I soils consisted 
of Lean to Fat CLAY with varying amounts of fine sand (CL, CH).  The Standard 
Penetration Test (SPT) results indicated the N-value for the materials in Stratum I to range 
from Weight-of-Hammer (WOH) to 6 blows-per-foot indicating a very soft to medium stiff 
consistency. 
  
Underlying the Stratum I soils, the material encountered (Stratum II) consisted of Fine 
SAND with some silt (SM). The Stratum II soils were encountered to a depth of 
approximately 13 feet below current site grades.  The Standard Penetration Test (SPT) 
results indicated the N-value for the material in Stratum III to range from WOH to 15 blows-
per-foot indicating a very loose to medium dense relative density.  
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Underlying the Stratum II soils, the material encountered (Stratum III) consisted of Fat 
CLAY with varying amounts of fine sand (CH).  Stratum III soils were encountered to 
depths ranging from 32 to 35 feet below current site grades.  The Standard Penetration 
Test (SPT) results indicated the N-value for the material in Stratum III to be WOH indicating 
a very soft consistency.  
  
Underlying the Stratum III soils at boring location B-1 and extending to the soil boring 
termination depth of 35 feet below current site grades, the material encountered (Stratum 
IV) consisted of Fat CLAY with varying amounts of fine sand and marine shell fragments 
(CH).  The Standard Penetration Test (SPT) results indicated the N-value for the material in 
Stratum IV to be WOH indicating a very soft consistency.  
 
The subsurface description is of a generalized nature provided to highlight the major soil 
strata encountered.  The records of the subsurface exploration included in Appendix II 
(Boring Logs) and Appendix III (Soil Profile) should be reviewed for specific information as 
to the individual borings.  The stratifications shown on the records of the subsurface 
exploration represent the conditions only at the actual boring locations.  Variations may 
occur and should be expected across the project site. The stratifications represent the 
approximate boundary between subsurface materials and the transition may be gradual.   
 
3.3 Groundwater Information 
 
The groundwater level was recorded at the boring locations and as observed through the 
wetness of the recovered soil samples during the drilling operations. The initial groundwater 
table was determined to occur at a depth of approximately 2 feet below current site grades 
at the boring locations at the time of our site reconnaissance. The boreholes were backfilled 
upon completion for safety considerations. As such, the reported groundwater levels may 
not be indicative of the static groundwater level.  The specific groundwater levels are 
presented on the “Boring Log” sheets (Appendix II), included with this report. 
 
Groundwater conditions will vary with environmental variations and seasonal conditions, 
such as the frequency and magnitude of rainfall patterns, as well as man-made influences, 
such as existing swales, drainage ponds, underdrains and areas of covered soil (paved 
parking lots, side walks, etc.).  In the project’s area, seasonal groundwater fluctuations of  
2 feet are common; however, greater fluctuations have been documented.  We recommend 
that the contractor determine the actual groundwater levels at the time of the construction 
to determine groundwater impact on the construction procedures, if necessary. 
 
 



Report of Subsurface Investigation and Geotechnical Engineering Services   October 28, 2008 
1210 Richmond Crescent 
Norfolk, Virginia 
GET Project No:  VB08-334G 

 

6 

As subsurface soils begin to dry moisture moves upwards through the soil profile by means 
of capillary action.  Based on the subsurface soil composition (soils containing more than 
30% of fines by weight), these initial groundwater readings (based on the relative wetness 
of the soils) could be in part attributed to the capillary action of the soils.  As such, if the 
static groundwater elevation is critical to the design of the proposed structures and site 
infrastructure it is recommended to install temporary groundwater monitoring wells to 
substantiate these initial readings.  
 

4.0 EVALUATION AND RECOMMENDATIONS 
 
Our recommendations are based on the previously discussed project information, our 
interpretation of the soil test borings and laboratory data, and our observations during our 
site reconnaissance. If the proposed construction should vary from what was described,    
GET Solutions, Inc. requests the opportunity to review our recommendations and make 
any necessary changes.  
 
4.1 Foundation Support 
 
It is our opinion that the proposed (elevated) structure can be supported on shallow 
foundations, provided that the associated settlements (see below) are tolerable. If the 
estimated settlements are not acceptable, it is possible to support the framing on a deep 
foundation system. This will require deeper borings in order to establish pile design criteria 
(piles should be expected to be 50 to 75 feet in length). 
 
It is recommended to remove the existing foundations  The foundation bearing elevations 
should be at least 12 inches below finish grades.  The new foundations should consist of 
properly reinforced “waffle” foundations designed using a net allowable bearing capacity of 
about 1,000 psf (discussed in more detail in Section 4.3 of this report).   
 
This approach is expected to result in long term settlements on the order of 1.25 to 2 
inches. These settlements will be mostly uniform with the waffle foundation design, with 
differential settlements limited to about ½ inch to 1 inch.  The settlements will be the result 
of creep or secondary compression of the underlying very soft clays and will occur over an 
extended time period (5+ years). 
 
It is noted that groundwater control measures (well pointing or pumping from sumps) may 
be necessary to implement these construction procedures.  In addition, due to periods of 
above average tides it may be necessary to protect open excavations from flooding during 
the construction period. 
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4.2  Structural Fill and Placement 
 
Following the approval of the natural subgrade soils by the Geotechnical Engineer, the 
placement of the fill required to establish the design grades may begin.  Any material to be 
used for structural fill should be evaluated and tested by G E T Solutions, Inc. prior to 
placement to determine if they are suitable for the intended use.  Suitable structural fill 
material should consist of sand or gravel containing less than 25% by weight of fines (SP, 
SM, SW, GP, GW), having a liquid limit less than 20 and plastic limit less than 6, and 
should be free of rubble, organics, clay, debris and other unsuitable material.   
 
All structural fill should be compacted to a dry density of at least 95 percent of the standard 
Proctor maximum dry density (ASTM D698). In general, the compaction should be 
accomplished by placing the fill in maximum 10-inch loose lifts and mechanically 
compacting each lift to at least the specified minimum dry density.  A representative of      G 
E T Solutions, Inc. should perform field density tests on each lift as necessary to assure 
that adequate compaction is achieved. 
 

Backfill material in utility trenches within the construction areas should consist of structural 
fill (as previously described), and should be compacted to at least 95 percent of ASTM 
D698.  This fill should be placed in 4 to 6 inch loose lifts when hand compaction equipment 
is used. 
 

Care should be used when operating the compactors near existing structures to avoid 
transmission of the vibrations that could cause settlement damage or disturb occupants.  In 
this regard, it is recommended that the vibratory roller remain at least 25 feet away from 
existing structures; these areas should be compacted with small, hand-operated 
compaction equipment. 
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4.3 Shallow Foundations 
 
In order to provide a rigid foundation system, more tolerant to the anticipated differential 
settlements, the footings at the interior piers are recommended to be continuous, as 
opposed to isolated square footings, and should be tied to the perimeter wall footings 
providing a “waffle” type foundation.  The wall footings (i.e. all footings) should be a 
minimum of 30 inches wide, and should have top and bottom steel reinforcement (3 rows of 
#5 bars each) with #3 stirrups at 24 inches on-center, and should have an embedment of 
12 inches below finished exterior grades.  Reinforcing steel cover of 3 inches should be 
maintained at all locations (top, sides, and bottom).  This approach will permit the footings 
to more effectively bridge over soft areas, minimizing the potential for foundation cracking.  
The recommended 12-inch footing embedment is considered sufficient to provide adequate 
cover against frost penetration to the bearing soils.  
 
Provided that the construction procedures are performed as described above, the footings 
can be designed using a net allowable soil pressure of up to 1,000 pounds per square foot 
(psf).  In using net pressures, the weight of the footings and backfill over the footings, 
including the weight of floor slabs, need not be considered.  Hence, only loads applied at or 
above the finished floor need to be used for dimensioning the footings.  The foundation 
concrete should attain a minimum compressive strength of 4000 psi at 28 days. The 
reinforcing steel should be a minimum of 60 ksi.  
 
4.4 Foundation Excavations 
 
Due to the potential presence of unsuitable soils on the project site, a representative of     G 
E T Solutions, Inc. should monitor the foundation excavation procedures.  At that time, the 
Geotechnical Engineer should determine if additional undercutting of the proposed 
foundation will be necessary to remove unsuitable materials.  This will require the 
Geotechnical Engineer to monitor the excavation process and to perform hand auger 
borings in the base of the foundation excavations.  After the foundations have been 
undercut and the Geotechnical Engineer has approved the foundation subgrade, the design 
elevations should be re-established by backfilling with well-compacted VDOT No. 57 stone 
or flowable fill.  The actual undercut dimensions and backfill recommendations should be 
determined in the field during construction by the Geotechnical Engineer, but should be 
designed to incorporate a minimum of 24 inches of VDOT #57 stone beneath the footings. 
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Immediately prior to reinforcing steel placement, it is suggested that the bearing surfaces of 
all footing and floor slab areas be compacted using hand operated mechanical tampers.  In 
this manner, any localized areas, which have been loosened by excavation operations, 
should be adequately re-compacted. 
 
Soils exposed in the base of all satisfactory foundation excavations should be protected 
against any detrimental change in condition such as from physical disturbance, rain or frost. 
 Surface run-off water should be drained away from the excavations and not be allowed to 
pond.  If possible, all footing concrete should be placed the same day the excavation is 
made.  If this is not possible, the footing excavations should be adequately protected. 
 
It is essential that the structure is properly supported and braced during the foundation 
demolition and installation procedures.  Specifically, the temporary supporting platform or 
cribbing should be constructed /situated in such a manner to minimize contact pressures to 
less than 1200 psf.  Even at these pressures some settlement should be expected.  The 
design of the temporary foundation support is the responsibility of the contractor. 
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5.0 CONSTRUCTION CONSIDERATIONS  
 
5.1 Drainage and Groundwater Concerns 
 
It is expected that dewatering may be required for excavations that extend near or below 
the existing groundwater table as well as dewatering associated with flooding do to higher 
than average tidal events.  Dewatering above the groundwater level could probably be 
accomplished by pumping from sumps. Dewatering at depths below the groundwater level 
should be expected to require well pointing.   
 
If water collects in foundation excavations, it will be necessary to remove the water from the 
excavation, remove the saturated soils, and re-test the adequacy of the bearing surface 
soils to support the design bearing pressure prior to concrete placement. 
 
We recommend that the ground surface be sloped away from the structure’s foundations 
for a minimum distance of 10 feet, and that all downspouts be connected to pipeline drains 
that discharge to a suitable location down slope of the foundation. 
 
5.2 Excavations 
 
In Federal Register, Volume 54, No. 209 (October, 1989), the United States Department of 
Labor, Occupational Safety and Health Administration (OSHA) amended its “Construction 
Standards for Excavations, 29 CFR, part 1926, Subpart P”.  This document was issued to 
better insure the safety of workmen entering trenches or excavations.  It is mandated by 
this federal regulation that all excavations, whether they be utility trenches, basement 
excavation or footing excavations, be constructed in accordance with the new (OSHA) 
guidelines. It is our understanding that these regulations are being strictly enforced and if 
they are not closely followed, the owner and the contractor could be liable for substantial 
penalties. 
 
The contractor is solely responsible for designing and constructing stable, temporary 
excavations and should shore, slope, or bench the sides of the excavations as required to 
maintain stability of both the excavation sides and bottom.  The contractor’s responsible 
person, as defined in 29 CFR Part 1926, should evaluate the soil exposed in the 
excavations as part of the contractor’s safety procedures.  In no case should slope height, 
slope inclination, or excavation depth, including utility trench excavation depth, exceed 
those specified in local, state, and federal safety regulations. 
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We are providing this information solely as a courtesy to our client.  GET Solutions, Inc. is 
not assuming responsibility for construction site safety or the contractor’s activities; such 
responsibility is not being implied and should not be inferred. 
 

6.0 REPORT LIMITATIONS 
 
The recommendations submitted are based on the available soil information obtained by 
GET Solutions, Inc. and the information supplied by the client, and their consultants for 
the proposed project.  If there are any revisions to the plans for this project or if deviations 
from the subsurface conditions noted in this report are encountered during construction,   
GET Solutions, Inc. should be notified immediately to determine if changes in the 
foundation recommendations are required.  If GET Solutions, Inc. is not retained to 
perform these functions, GET Solutions, Inc. can not be responsible for the impact of 
those conditions on the geotechnical recommendations for the project. 
 
The Geotechnical Engineer warrants that the findings, recommendations, specifications or 
professional advice contained herein have been made in accordance with generally 
accepted professional geotechnical engineering practices in the local area.  No other 
warranties are implied or expressed. 
 
After the plans and specifications are more complete the Geotechnical Engineer should be 
provided the opportunity to review the final design plans and specifications to assure our 
engineering recommendations have been properly incorporated into the design documents, 
in order that the earthwork and foundation recommendations may be properly interpreted 
and implemented.  At that time, it may be necessary to submit supplementary 
recommendations.  This report has been prepared for the exclusive use of client and their 
consultants for the specific application to the proposed 1210 Richmond Crescent project 
located in Norfolk, Virginia. 
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Section 01010 - 1

SECTION 01010 - SUMMARY OF WORK for WOODWARD HOUSE

PART 1 - GENERAL

1.1 SUMMARY

1. Section Includes:

a. Project description.
b. Definitions
c. Regulatory requirements.
d. Access to the site and use of the premises.
e. Preconstruction meeting.
f. Security procedures.
g. Coordination.
h. Controls

1.2 PROJECT DESCRIPTION

1. The Public Body is: The City of Norfolk, 7th Floor City Hall Building,
Norfolk, Virginia 23510.

2. The Construction Manager is: Engineering Concepts, Inc., 20 South
Roanoke Street, Fincastle Virginia, 24090

3. The work consists of:

a. Turn-key elevation of 1 house, including all necessary site work,
grading, foundation and footer installation and modifications, access and egress
modifications, and utility extensions. All work to be performed to meet all
applicable city and state building codes and in accordance with State and
Federal Program regulations. The Contractor will be responsible for obtaining
permits in accordance to the policies and requirements of the city. General
Contractor shall have a minimum of 5 years experience with the elevation of
homes and have elevated at least 5 homes in the past 5 years. The work
includes, but is not limited to:

(1) Elevation

(a) Elevate existing structure, including additions to
home, enclosed porches, chimneys and porch roof, but
excluding all detached structures.

(b) Provide new pressure treated, minimum 0.4 CCA
ground contact sill plate for entire structure.
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(c) Extend downspouts to grade and provide pre-cast
concrete splash blocks.

(d) Structure shall be vacant during all construction
activity that involves the elevation of the home.

(e) Any interior floors, including existing concrete slabs
that are damaged beyond repair as a result of this work shall
be replaced with wooden floor joists and plywood flooring as
required by code.

(f) Remove and dispose offsite at a legal landfill all
debris generated from this work from the yard, landscaped
areas, or any other portions of the property.

(g) The concrete slabs may be elevated or replaced with
a wooden floor built to current code requirements.

(2) Foundation

(a) Install new construction, masonry wall foundations,
(see structural drawings) chimney supports, and interior
masonry piers up to new structure elevation. Provide termite
shields on new foundation walls. (see structural drawings)
Provide new interior 8” CMU pilasters with reinforced
concrete footings where necessary.

(b) Reinforcing dowels shall be placed in all continuous
perimeter 8” CMU masonry foundation walls. The minimum
reinforcing shall be #5 bars spaced per applicable codes.
All hollow masonry cells that will contain the reinforcing shall
be filled with 3000 psi pea gravel concrete from footer to sill
plate.

(c) Install galvanized horizontal joint reinforcing between
block runs in mortar joints through total run of block.
Reinforcing should be installed in every other course.

(d) Home shall be properly secured to foundation; per
applicable city and state codes.

(e) Houses with a brick exterior shall be elevated with
brick only if it the most cost effective way for the exterior of
the house. Contractor shall provide 12” CMU to support
brick. Otherwise brick shall be removed and disposed of
properly and vinyl siding shall be installed. Color to be
selected by home owner.
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(3) Vents

(a) Provide foundation vents and flood vents as required
by code. Flood vents shall be Engineer Certified Smart Vent
or an approved equal submitted for review prior to the bid
due date. From FEMA Technical Bulletin 1, 2008, “Non-
engineered openings are used to meet the NFIP’s
prescriptive requirement of 1 square inch of net open area
for every square foot of enclosed area. As an alternative,
engineered openings that have characteristics that differ
from non-engineered openings may be used provided they
are designed and certified by a registered design
professional as meeting certain performance characteristics
described in this Technical Bulletin”. All flood vents shall be
located within 12 inches of the adjacent grade spread
equally on all walls. Air vents shall be placed on all exterior
walls per code requirements. Install vents that cannot be
closed by human intervention. The vents are to be
permanently opened with bug screens. Provide one new
crawl space access door per crawl space area. Provide
steel or masonry lintels at all masonry openings greater than
8” X 16”. Vent doors that release shall be anchored inside
of the foundation.

(4) Decks Porches, Stoops Etc.

(a) All existing wooden decks, stoops, porches, etc. shall
remain and be elevated unless required to be removed for
new construction or code issues. Coordinate the removal of
existing concrete porches with the homeowner.

(b) When new landings, stairs, and railings are provided
at entrances, the dimensions of the new porch shall be 6
feet wide by 6 feet long. Provide stair rise and run required
by code and site conditions. Provide stairs that meet all
applicable codes. Where existing concrete sidewalks exist
at the front porch, the new concrete landings at base of
stairs shall tie into the existing sidewalk. Contractor shall
coordinate the placement direction of the new stairs with the
property owner prior to constructing the new stairs.

(c) Provide ground access to wood porches, stairs, and
railings.

(d) All construction shall stay within the property setback
limits and meet all applicable code requirements.
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(5) Site

(a) All sidewalks and driveways shall remain intact and
undamaged as a result of this construction. Any damaged
sidewalk(s) or driveways shall be replaced with like materials
to pre-construction dimensions at contractor’s expense.

(b) Any fencing that is removed for construction will need
to be placed back in the same condition as before
construction.

(c) All landscaping shall remain as it currently exists
unless required to be removed for new construction.
Coordinate removal of landscaping with Homeowner prior to
removal. The property shall be restored to pre-existing
conditions in regards to the contractor replanting any
vegetation the contractor / homeowner moved prior to
construction. The complete replanting of flower beds, etc. is
the responsibility of the homeowner.

(d) Permanent seeding shall be applied to all disturbed
areas in accordance with the Virginia Erosion and Sediment
Control Handbook, Latest Edition.

(e) Right of Way Permit and proper fees to the City and
VDOT for the placement and usage of a trash receptacle in
the street.

(6) Crawl Space

(a) Insulation at underside of floor is required per code.
If it is damaged as a result of work performed on this project
it must be replaced at the contractor’s expense. If no
insulation exists, the homeowner will be responsible for
furnishing.

(b) Provide lighting in crawl spaces as per code
requirements.

(c) Contractor shall provide sand/fill dirt under the house
to the same elevation as the ground on the outside of the
house.

(d) Contractor shall install moisture barrier under the
house per applicable City codes.
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(7) Utilities

(a) Extend all utilities (water, sewer, cable, phone, gas
etc.) with the house. Electric meter base shall be located as
per applicable codes and coordinated with utility company.
Contractor coordinates disconnection and re-connection with
utility companies. Contractor pays all utility fees associated.

(b) Raise all heat pumps/HVAC units (including exterior
units) so that the bottom of the unit is at the same elevation
as the new finished floor. Provide pressure treated (0.40
CCA) wood platform and posts to support the units where
necessary.

(c) If HVAC ductwork or other qualifying utilities are
found to be below the Base Flood Elevation then contractor
shall elevate structure so that ductwork is at or above the
Base Flood Elevation. Contractor shall replace any and all
damaged HVAC ductwork that is damaged as a result of this
construction at his/her expense.

(d) If oil heat is the primary source of heat and if oil
supply to the furnace is determined to be inadequate as a
result of the new house elevation, then the Contractor shall
provide a pump per manufacturer’s recommendations to
ensure proper flow of heating oil to the furnace. Contractor
shall ensure that the heating and cooling systems perform to
their pre-construction conditions at the completion of the
work.

(e) If an oil pump cannot be used to supply oil to the
heating source, then the oil tanks shall be raised either by
constructing a concrete foundation and 8” CMU pier walls,
with a saddle shape to the same height the house is being
raised, or by constructing a metal stand painted the same
color as the foundation that meets code requirements, for
the tank to sit on. If the tanks are elevated for a gravity
system then an access platform with stairs to the oil tank
shall be constructed of pressure treated lumber (0.40 CCA)
according to applicable building code requirements.
Contractor shall coordinate direction and location of this
access platform with homeowner.

(f) All existing oil tanks shall be properly
fastened/anchored to the existing supporting stands and the
ground.
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(g) Provide insulation on all exposed water line, even if
there was no insulation before. Insulation shall have a
minimum R valve of 20.

(h) Repair of pre-existing conditions above the sill plate;
unless specifically indicated is not part of this project’s
scope. For example rotten floor joists, utility problems,
existing cracks in walls, etc. The contractor shall document
and bring these potential problems to the homeowner’s
attention for correction by the homeowner.

4. Additional House requirements

a. 1210 Richmond Crescent (crawl foundation)

(1) The existing top of lowest floor is 6.9’, the base flood
elevation in this area is 7.6’. The proposed sill plate (top of block)
shall be 3’ above the base flood elevation or 10.6’. The floor
section is approximately 1.9’ (Contractor to Verify). The house will
be raised approximately 5.7’, with a final finished floor elevation of
approximately 12.5’ (10.6’+ 1.9’).

(2) Soils work for this property has been completed by GET
Solutions. The results of the soils work indicate that a new
foundation will need to be constructed as per the structural
drawings included.

(3) Contractor shall notify Construction Manager once the house
has been elevated. Foundation drawings may require some
modification after house is elevated as access to the crawl space is
limited and minor adjustments to these drawings may be necessary
to accommodate actual conditions. Drawings will be provided once
the house has been raised.

(4) This house is on a crawl space.

(5) Chimneys shall remain and be elevated with the house.

1.3 DEFINITIONS

1. Furnish: To supply products to the project site, including delivering,
unloading and replacing damaged and rejected products.

2. Install: To put products in place in the work ready for the intended use,
including unloading, unpacking, handling, storing, assembling, installing,
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erecting, placing, applying, anchoring, working, finishing, curing, protecting,
cleaning, and similar operations.

3. Provide: To furnish and install products.

4. Indicated: Shown, noted, scheduled, specified, or drawn, somewhere in
the contract documents.

5. Required: Necessary to satisfy the provisions of the contract documents
and/or applicable regulations.

1.4 REGULATORY REQUIREMENTS

1. All work will be performed in accordance with the governing regulations.
The following regulations are applicable to this project:

a. The International Building Code Current Edition.

b. The Virginia Department of Transportation Road and Bridge
Specifications, Current Addition.

c. The Virginia Department of Transportation Road and Bridge
Standards, Volumes I & II, Current Addition.

d. Virginia Department of Health Waterworks Regulations, Current
Addition.

e. Virginia Department of Health Sewage Collection and Treatment
Regulations, Current Addition.

f. Virginia Department of Health Sewage Handling and Disposal
Regulations, Current Addition.

g. Virginia Erosion and Sediment Control Handbook, Current Addition.

h. CABO One and Two Family Dwelling Code, Current Addition.

i. Right of Way Permit and proper fees to the City and VDOT for the
placement and usage of a trash receptacle in the street.

j. FEMA regulations

k. City of Norfolk ordinances and codes

2. Other regulations may also be applicable.
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3. Submit a copy of all permits, licenses, and similar permissions obtained,
and receipts for fees paid, to the Construction Manager.

4. Prior to reoccupancy, the elevated home shall be suitable for occupancy
as determined by the Norfolk City Building Official. The Contractor shall provide
Construction Manager with a copy of the occupation permit issued by City
official’s final inspection.

1.5 ACCESS TO THE SITE AND USE OF THE PREMISES

1. The space available to the Contractor for the performance of the work,
either exclusively or in conjunction with others performing other construction as
part of the project, is limited to the existing property on which the house is
located and the proposed relocation property (where applicable). Other areas
are off limits to all construction personnel, including vehicular access and
parking.

PART 3 - EXECUTION

3.1 PRECONSTRUCTION MEETING

1. A preconstruction meeting will be held at a time and place designated by
the Construction Manager, for the purpose of identifying responsibilities of the
Public Body's and the Construction Manager's personnel and explanation of
administrative procedures.

2. The Contractor shall discuss the following items at this meeting:

a. Construction schedule.
b. Use of areas of the site.
c. Delivery and storage.
d. Safety.
e. Security.
f. Cleaning up.
g. Subcontractor procedures.
h. Submittals.
i. Change orders.
j. Applications for payment.
k. Record documents.
l. Inspection and Testing.

3. Attendees shall include representatives of:

a. The Public Body.
b. The City employees associated with the project



Section 01010 - 9

c. The Construction Manager and any consultants.
d. The Contractor and its superintendent.
e. Major subcontractors, suppliers, and fabricators.
f. Others interested in the work.

3.2 COORDINATION

1. Coordination of related activities of the City of Norfolk and the
Construction Manager is the responsibility of the contractor.

2. Contractor shall coordinate with the City of Norfolk, and utility companies
concerning the installation and the payment for relocation of overhead,
underground utility (electric, cable, gas and telephone) lines.

3. Any “side deals” requested by the owner to the contractor for additional
services shall be paid for by the owner and shall not increase the timeline of the
project.

3.3 CONTROLS

1. The Contractor will be responsible for establishing field controls for
construction purposes.

END OF SECTION 01010
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